Release Summary Sheet

Contract (PO) Number: 15878

Release Number: 16

Specification Number: 58904
Name of Contractor: MQ SEWER & WATER CONTRACTORS
City Department: CHICAGO DEPARTMENT OF TRANSPORTATION

Title of Contract: CDOT-JOC REPAIR, RECONSTRUCTION AND REHABILITATION OF
FLAT WORK/SITE WORK AND STRUCTURES

Dollar Amount of Release: $124,100.25

Release Description: CDOT-JOC REPAIR, RECONSTRUCTION & REHABILITATION OF
FLAT WORK SPACE, SITE WORK SPACE & STRUCTURES

Procurement Services Contact Person: LYLIANIS RODRIGUEZ

Vendor Number: 528125
Submission Date:



CITY OF CHICAGO
BLANKET RELEASE

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

Original (Department)

|CHICAGO ILLINOIS 60602-2570

|Chicago, IL

ELK GROVE VILLAGE, IL 60007

RELEASE | PURCHASE | RELEASE | SPECIFICATION | VENDOR SITE DELIVERY | PAGE
DATE ORDER NUMBER NUMBER NUMBER NAME DATE NUMBER
6/16/2009 15878 16 58904 528125 A 1
DELIVER TO: 84-A05 ORDERED FROM:
1
A0S MQ SEWER & WATER CONTRACTORS
BUREAU OF HIGHWAYS INC. D/B/A MQ CONSTRUCTION CO
30 N LASALLE ST - STE 400 665 ROPPOLO LANE (EFT)

DELIVERY CHARGES to be PREPAID
TITLE TO PASS ON DELIVERY

CONTACT:

744-5806

STRUCTURES

PO DESCRIPTION: CDOT-JOC REPAIR, RECONSTRUCTION AND REHABILITATION OF FLAT WORK/SITE WORK AND

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE
WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 15878

THIS PURCHASE 1S FOR DEPARTMENT:

84 - CHICAGO DEPARTMENT OF TRANSPORTATION

SUBMIT THE ORIGINAL INVOICE TO: AO4

BUREAU OF ADMINISTRATION AND
PLANNING
CHICAGO ILLINOIS 60602-2570, IL

PO Ship UNIT
Line Line COMMODITY INFORMATION QUANTITY UOM COST TOTAL COST
1 1 96875 ] 124,100.25 usoD 1.00 124,100.25
CDOT-JOC REPAIR, RECONSTRUCTION & REHABILITATION OF FLAT WORK SPACE, SITE WORK
SPACE & STRUCTURES
REQ# 43695; 09-84-9-030; BELMONT AVE. GREEN ALLEY; PO# 15878
Dist BFY FUND COSTCTR APPR ACCNT ACTV PROJECT RPT CAT GENRL FUTR
1 008 0637 0842145 9008 220540 0000 00000000 000000 00000 0000 124,100.25
1 SHIPMENT TOTAL.: 124,100.25
RELEASE TOTAL: 124,100.25
APPROVAL: %M m
L ek cpo “ops
SIGNATURE DATE SIGNATURE #/ DATE /

Payment on this order will be made upon receipt of an original vendor invoice form referencing this order.
Submit the original invoice to the department referenced above.
Mark ail packages and papers with the purchase number.
Any deliveries containing overshipments will be reflected unless otherwise authorized in this purchase.
This purchase is subject to the City of Chicago General Conditions for Supplies. Work, or Professional Consulting Services; Special Conditions, Disclosure
Ownership, Acceptance Page, as applicable, which are attached hereto or incorporated herein by reference.



The Department of Transportation

Reason why the MOA differs from the Sub Order

Project No: 09-84-9-030
Belmont Ave Green Alley

1. The Sub Order amount differs from the MOA estimate for the following reasons:

Cost increase attributed to additional scope added by alderman, including the removal and replacement of guardrail
in alley.



3. City of Chicago

% Department of Transportation
/} 30 North LaSalle Street

#5  Chicago, iL 60602

To: De‘kbé'rlﬁrnent of Transportation

Sub-Orqer Total:

Date: May 28, 2009

124,100.25 P
~ Disclosure of Retained Parties

A. Definitions and Disclosure Requirements

1.As used herein, the term "Contractor” means a person or entity who has any contract lease with the City of Chicago.

2.Pursant to Executive Order 37-1 every city confract and lease must be accompanied by a disclosure statement
Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors and other persons
Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor
must disclose the name of each such person, his or her business address, the nature of the relationship,and the
amount of fees paid or estimated to be paid.

3. The Contractor is not required to disclose employees who are pad solely through the Contractor's regular payroll.

4."Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to
influence any legistative or admunsstration action, or (b) any part or whose duties as an employee of another
includes undertaking to Influence any legisiative or administrative action.

B. Certification
Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name:  09-84-9-030 Green Alley Project
Spectfication, loan or other identifing number: 58904
2. Mame of Contractor MQ Construction

3. EACH AND EVERY attorney, lobbyist, accountant,consultant, subcontractor, or other person retained or antcipated

to be retained by the Contractor with respect to or in connection with the contract or lease is histed below
(attach additional pages if necessary).

r v i . 3 |
MBE RelationShip FEE(indicate
BU%’;‘ESS WBE (attorney,lobbyist, whether paid
Name ADDRESS or Non subcontractor,etc.) $ or estimated)
Bigane Paving Co. 935 W. Chestnut St.Suite WBE Subcontractor $28,025.00 Est.
203
MQ Construction 665 Roppolo Lane Non Subcontractor $96,075.25 Est.
_ . Elk Grove Viliage, IL, 60007 7 :
CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED

4.The Contractor Understands and agrees that the city may rely on the information provided heremn and that providing
any false incomplete or inaccurance information shall constitute default under the contract and may result in
termination of the contract or lease

5. The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure 1s required under the Executive order, the Contracter must esther
ask the city whether disclosure is required or make the disclosure.

Under the Penalties of perjury , 1 certify that | am authonzed to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no
relevant information has been withheld.

// ,.»»“""“ -
e e S slealo
Signaturen..— ( *> Date
™
S
z"'y’f‘g;("(g.: ri A AR T 1 - \/ B i
s Ti
Name (Type or Print) it
Subscribed and sworn to before me
e of 7
this_~~ " day of /"«{4&7 20 7
Notary Public Signature - o -
L T OFFICIAL SEAL
B St Laura A. Halicke

' Disclosure Statement
Notary Public, State of Iilinois

My Commissi i
wmgg Expires 1/07/12 $

ANANNASA L AMAAAARAAAANA P



City of Chicavo
Richard M. Daley, Mayor

Bepartment of Transportation

Thomas G Byrae
Conmnussioner

Fuann Hamdion
Deputy Commissioner

Division of Project Development
30 Norih LaNalle Street

Sutte 200

Chicago. Winows 60602-2570
{312y 7441987

(312) 7443938 (1A X)

www.cityolehicago.org/transportation

May 01 2009

Mr. Montel M. Gayles
Chief Procurement Officer

Department of Procurement Services
City Hall, Room 403

121 North LaSalle Street

Chicago, 11 60602

Attn:

Re:

EA

Z
3
Carolyn Johnson -2,
City JOC Manager

_23d =
09-84 j@gﬁ” <

JOC Project Number:

Project Title: Belmont Ave Green Alley

Estimated Cost: $100,000.00

P.O. Number: F.H.Paschen, S.N.Nielsen & Assoc., Inc. - 15880
Funding Source: TIF Funds

Dear Mr. Gayles:

The City finds the Contractor's Price Proposal unacceptable. The City has
allowed the Contractor to submit a first and second Price Proposal. After
several discussions, CDOT has determined to cancel this project with
F.H.Paschen, S.N.Nielsen & Assoc,, Inc. - 15880, and assign it to a
different JOC contractor.

(General Conditions, Book 2 of 4, Pages 125-126, JOC General
conditions, Hl. SCOPE OF WORK AND PROCEDURE FOR ORDERING
WORK, B. Procedure for Ordering Work, 6. Review of the Price Proposal
and Submittals, a. and b.)

If you concur with our recommendation, please sign below and return a
copy for our files.

o yifctce

APPROVED: —
Montel M. Gaylés )
Chief Procurement Officer W 07
Approved: file
iim

Approved:

Reviewed by::

{é?

Lou Langon




City of Chicago

Department of Transportation
30 North LaSalle Street
Chicago, IL 60602

Job Order Contract

May 01, 2009

Anthony lzzi, Project Manager
FH Paschen

8725 W Higgins Rd., Ste 200
Chicago, IL. 60631

Re:

Project Cancellation Notice-Belmont Ave Green Alley
Job Order Number - 09-84-11-029

Dear Anthony lzzi,

This letter serves as Project Cancellation Notice to stop all work on the Belmont Ave Green Alley Project - per the
contract documents as stated below:

a. The City will evaluate the Contractor's Price Proposal by evaluating the nature and
number of Work Tasks proposed against the agreed upon Scope of Work and will
determine the reasonableness of approach. Furthermore the City may compare the
Contractor's Price Proposal to the City's cost estimate for the Scope of Work. The City
reserves the right to reject a Contractor's Price Proposal based on unjustifiable quantities
and/or work items, performance periods, inadequate documentation, or other
inconsistencies on the Contractor's part. The City also reserves the right to not award a
Work Order if that is determined to be in the best interests of the City.

(General Conditions, Book 2 of 4, Pages 125-126, JOC General conditions, Ill. SCOPE
OF WORK AND PROCEDURE FOR ORDERING WORK, B. Procedure for Ordering
Work, 6. Review of the Price Proposal and Submittals, a. and b.)

If you have any questions, Please call Dolan McMillan of my staff at (312) 744-5806

sy

Sincerely, (fg/:" > PaY S

Luann Hamilton
Deputy Commissioner

cc: Gilberto Quifiones

Dolan McMillan

Notice To Proceed

Page 1 of 1
5/1/2009



CITY OF CHICAGO
DEPARTMENT OF TRANSPORTATION

INTER DEPARTMENTAL MEMORANDUM

TO: Gilberto Quinones, Deputy Commissioner

ATTN: Lou Langone

FROM: Luann Hamilton, Deputy Commissioneﬁéi R /{/”\MM_
DATE: May 5, 2009

SUBJECT: Justification for contractor selection

Belmont Ave Green Alley
JOC #08-84-11-019

In the months preceding CDOT assigning project 08-84-11-019 to FH Paschen and the
months following that assignment, all three (3) CDOT JOC Contractors were being
assigned projects, as directed by the Gordian Group. (see attached email) In addition,
Article 12.G of Book 1, Section One states, “The Chief Procurement Officer, in his or her
sole opinion, has the option of assigning individual projects to any of the Contractors if it
1s determined to be in the best interest of the City.”

The CDOT project manager chose FH Paschen for this project based upon the
aforementioned understanding and explicitly stated in the MOA that "FH Paschen has
been requested because of their expeditious and quality construction of a previous Green
Alley Pilot location." This Belmont Avenue Green Alley is also a pilot project. This
MOA was signed off by CDOT and DPS on March 5, 2009.



Page 1 of 1

" Alisa Tilson - FW: Email to Alisa

From:  Dwayne Pierre-Antoine <D.Pierre-Antoine@gordian-group.com>

To: Alisa Tilson <Alisa.Tilson(@cityofchicago.org>, "McMillan, Dolan"
<Dolan.McMillan@cityofchicago.org>

Date: 5/5/2009 8:17:08 AM

Subject: FW: Email to Alisa

CcC: "bwhittaker(@cityofchicago.org" <bwhittaker@cityofchicago.org>

Alisa,

This email is to confirm conversations between you and Matt Garrison of The Gordian Group last summer concerning the
assignment of work for the 2007 CDOT Job Order Contracts.

During the months of February through April of 2008, DPS instructed CDOT to follow the contract documents by assigning
all projects to the two lowest contractors (MQ Construction and Pacific Construction). The documents state that this
assignment must be done until one of the following events occur:

1) The amount of work exceeds the capacity of the Contractor to perform the work.
2) The Contractor fails to perform.

In addition, the Chief Procurement Officer has the option of assigning projects to any of the Contractors if it is determined
to be in the best interest of the City.

Around the time period of May of 2008, DPS determined CDOT shouid start assigning work to the third lowest Contractor,
F.H. Paschen. DPS discussed this assignment with The Gordian Group, and we, in turn, had this discussion with CDOT.
At that point, CDOT began assigning work to F.H. Paschen, in conjunction with MQ and Pacific, with the intent of bringing
F.H. Paschen's scheduled work to a level near that of said other two contractors.

This practice continued until on or around July 18th of last year when DPS determined that some of the projects
scheduled for MQ may not come to fruition. At this point, DPS, through The Gordian Group, instructed CDOT to change
both the Green Exchange Sustainable Streetscape project and Mautene Court Streetscape Improvement project from F.H.
Paschen to MQ. Once these projects were switched to MQ, CDOT was to continue assigning projects to all three
contractors.

The above reflects the conversations between DPS, CDOT, and The Gordian Group. Should you have any questions, need
to discuss, or if we need to have a meeting to review, please let me know.

Thanks,

Dwayne G. Pierre-Antoine

The Gordian Group

(312) 744-5774 Office

(312) 659-9700 Cell

Email: Dpa@gordian-group.com
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